



CITY OF
HAYWARD
HEART OF THE BAY

September 27, 2016

Addendum/Clarification No. 1
RFQ #1618-111015.1
Bid: UTILITIES STORAGE BUILDING REPLACEMENT

The following clarifications, changes, additions, deletions and corrections hereinafter set forth shall apply to the Bid Documents for this project and shall be made a part thereof and subject to all the requirements thereof, as if originally specified and/or shown.

Your bid should be based on the contract documents as modified by this addendum. When submitting your bid, please be sure to acknowledge the receipt of all addenda on the form of proposal.

Request for Clarification:

- Clarification/Question:** What is the Engineer's Estimate for this project?
Answer: Item #1A (with insulation), the Engineer's Estimate is \$140,000.00
Item #1B (without insulation), the engineer's estimate is \$120,000.00
- Clarification/Question:** Extension in length of time for the completion of the work:
Answer: The length of time for the completed work is changed **from 20 days to 45 days.**

End of Addendum

Very truly yours,

Maria G. Carrillo
Purchasing Manager

Cc: Tay Nguyen
File

Department of Finance
Purchasing Division

777 B Street • Hayward • CA • 94541-5007
Tel: 510-583-4800 • Fax: 510-583-3600 • Website: www.hayward-ca.gov